

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA EAS Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 12000 - GREENHOUSE 50% DD - DELTA			
Principal	1.00	4.00	\$1,020.00
Senior Project Manager	1.00	24.00	\$5,760.00
Senior Project Engineer	1.00	16.00	\$2,880.00
Project Architect/Engineer	1.00	0.00	\$0.00
Senior Architect/Engineer	2.00	80.00	\$11,200.00
Architect/Engineer	2.00	80.00	\$10,400.00
Assistant Architect/Engineer	1.00	80.00	\$9,600.00
Senior Technician			
Total this Page	9.00	284.00	\$40,860.00
Grand Total			

Name of person who prepared this report: Richard R. Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature:

Richard R. Sanguinito

Date Prepared: 09/01/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Phase II & III Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: Popli Design Group Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: 12/31/2026

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 12000 Design 50% DD -PDG			
17-2141.00 Mechanical Engineer II	2	48	\$4,820.00
Total this Page	2.00	48.00	\$4,820.00
Grand Total			

Name of person who prepared this report: Tom Anthony

Title: Project Manager

Phone #: 585.598.7414

Preparer's Signature: _____

Date Prepared: 09/01/2024

(Use additional pages, if necessary)

FORM A

New York State Consultant Services
Contractor’s Planned Employment
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
State Agency Department ID: B071093
Contractor Name: Ryan Biggs | Clark Davis
Contract Start Date: 09/01/2024

Agency Business Unit:
Contract Number:
Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 12000 DD 50% - RB CD			
Principal	1.00	22.00	\$6,160.00
Design Engineer II	1.00	120.00	\$16,800.00
Designer II	1.00	64.00	\$7,680.00
Total this Page	3.00	206.00	\$30,640.00
Grand Total			

Name of person who prepared this report: Christopher N. Latreille
Title: Principal
Preparer’s Signature: _____
Date Prepared: 09/01/2024

Phone #: 315-685-4732

(Use additional pages, if necessary)

Page 1 of 4

FORM A

New York State Consultant Services Contractor's Planned Employment

From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services	
State Agency Department ID: B071093	Agency Business Unit:
Contractor Name: ENCORUS	Contract Number:
Contract Start Date: 09/01/2024	Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 12000 DD 50% - ENCORUS			
11-9041 PE			
11-9121 Sr PM	1.00	4.00	\$600.00
19-2041 PM	1.00	32.00	\$3,840.00
Total this Page	2.00	36.00	\$4,440.00
Grand Total			

Name of person who prepared this report: Brian Jones

Title:

Phone #:

Preparer's Signature: _____

Date Prepared: 09/01/2024

(Use additional pages, if necessary)

Page 1 of 5

Phase 13000 Greenhouse Construction Documents - 90%

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA TEAM Contract Number:
 Contract Start Date: 10/04/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 13000 - GREENHOUSE 100% CD - TEAM			
DELTA	11.00	304.00	\$43,660.00
IMEG	0.00	0.00	\$0.00
PDG	2.00	45.00	\$7,125.00
RB CD	3.00	112.00	\$17,440.00
RMF	0.00	0.00	\$0.00
ENCORUS	1.00	8.00	\$3,840.00
Total this Page	17.00	469.00	\$72,065.00
Grand Total			

Name of person who prepared this report: Richard Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: _____

Date Prepared: 10/04/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Phase II & III Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: Popli Design Group Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: 12/31/2026

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 13000 Design 100% CD -PDG			
17-2141.00 Mechanical Engineer II	2	45	\$7,125.00
Total this Page	2.00	45.00	\$7,125.00
Grand Total			

Name of person who prepared this report: Tom Anthony

Title: Project Manager

Phone #: 585.598.7414

Preparer's Signature: _____

Date Prepared: 09/01/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: Ryan Biggs | Clark Davis Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 13000 CD 100% - RB CD			
Principal	1.00	16.00	\$4,480.00
Design Engineer II	1.00	72.00	\$10,080.00
Designer II	1.00	24.00	\$2,880.00
Total this Page	3.00	112.00	\$17,440.00
Grand Total			

Name of person who prepared this report: Christopher N. Latreille

Title: Principal

Phone #: 315-685-4732

Preparer's Signature: _____

Date Prepared: 09/01/2024

Phase 14000 Greenhouse Bid Documents - 100%

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA TEAM Contract Number:
 Contract Start Date: 10/04/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 14000 - GREENHOUSE Bid Documents - TEAM			
DELTA	12.00	230.00	\$29,840.00
IMEG	0.00	0.00	\$0.00
PDG	2.00	65.00	\$10,125.00
RB CD	4.00	80.00	\$12,640.00
RMF	0.00	0.00	\$0.00
ENCORUS	2.00	8.00	\$5,600.00
Total this Page	20.00	383.00	\$58,205.00
Grand Total			

Name of person who prepared this report: Richard Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: _____

Date Prepared: 10/04/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Phase II & III Design Services	
State Agency Department ID: B071093	Agency Business Unit:
Contractor Name: Popli Design Group	Contract Number:
Contract Start Date: 09/01/2024	Contract End Date: 12/31/2026

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 14000 Bid Documents -PDG			
17-2141.00 Mechanical Engineers	2	65	\$10,125.00
Total this Page	2.00	65	\$10,125.00
Grand Total			

Name of person who prepared this report: Tom Anthony

Title: Project Manager

Preparer's Signature: _____

Date Prepared: 09/01/2024

Phone #: 585.598.7414

FORM A

New York State Consultant Services
Contractor's Planned Employment
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
State Agency Department ID: B071093 Agency Business Unit:
Contractor Name: Ryan Biggs | Clark Davis Contract Number:
Contract Start Date: 09/01/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 14000 Bid Documents - RB CD			
Principal	1.00	8.00	\$2,240.00
Senior Associate	1.00	8.00	\$1,760.00
Design Engineer II	1.00	48.00	\$6,720.00
Designer II	1.00	16.00	\$1,920.00
Total this Page	4.00	80.00	\$12,640.00
Grand Total			

Name of person who prepared this report: Christopher N. Latreille
Title: Principal Phone #: 315-685-4732
Preparer's Signature: _____
Date Prepared: 09/01/2024

Phase 20000 Greenhouse Procurement

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA TEAM Contract Number:
 Contract Start Date: 10/04/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 20000 - GREENHOUSE Bidding - TEAM			
DELTA	12.00	40.00	\$6,920.00
IMEG	0.00	0.00	\$0.00
PDG	1.00	16.00	\$3,200.00
RB CD	0.00	0.00	\$0.00
RMF	0.00	0.00	\$0.00
ENCORUS	1.00	6.00	\$1,920.00
Total this Page	14.00	62.00	\$12,040.00
Grand Total			

Name of person who prepared this report: Richard Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: _____

Date Prepared: 10/04/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA EAS Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 20000 - GREENHOUSE Bidding - DELTA			
Principal	1.00	0.00	
Senior Project Manager	1.00	8.00	\$2,040.00
Senior Project Engineer	2.00	8.00	\$1,520.00
Project Architect/Engineer	2.00	0.00	\$0.00
Senior Architect/Engineer	2.00	8.00	\$1,200.00
Architect/Engineer	2.00	8.00	\$1,120.00
Assistant Architect/Engineer	2.00	8.00	\$1,040.00
Senior Technician			
Total this Page	12.00	40.00	\$6,920.00
Grand Total			

Name of person who prepared this report: Richard R. Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: Richard R. Sanguinito

Date Prepared: 09/01/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Phase II & III Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: Popli Design Group Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: 12/31/2026

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 20000 Procurement -PDG			
17-2141.00 Sr. Mechanical Engineer	1	16	\$3,200.00
Total this Page	1.00	16.00	\$3,200.00
Grand Total			

Name of person who prepared this report: Tom Anthony

Title: Project Manager

Phone #: 585.598.7414

Preparer's Signature: _____

Date Prepared: 09/01/2024

Phase 30000 Greenhouse Construction Administration

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
State Agency Department ID: B071093 Agency Business Unit:
Contractor Name: DELTA TEAM Contract Number:
Contract Start Date: 10/04/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 30000 - GREENHOUSE Construction Admin - TEAM			
DELTA	12.00	144.00	\$26,400.00
IMEG	0.00	0.00	\$0.00
PDG	2.00	61.00	\$10,250.00
RB CD	2.00	52.00	\$7,840.00
RMF	0.00	0.00	\$0.00
ENCORUS	1.00	16.00	\$5,760.00
Total this Page	17.00	273.00	\$50,250.00
Grand Total			

Name of person who prepared this report: Richard Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: _____

Date Prepared: 10/04/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA EAS Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 30000 - GREENHOUSE Construction Admin - DELTA			
Principal	1.00	0.00	
Senior Project Manager	1.00	40.00	\$10,800.00
Senior Project Engineer	2.00	0.00	\$0.00
Project Architect/Engineer	2.00	0.00	\$0.00
Senior Architect/Engineer	2.00	40.00	\$6,400.00
Architect/Engineer	2.00	24.00	\$3,600.00
Assistant Architect/Engineer	2.00	40.00	\$5,600.00
Senior Technician			
Total this Page	12.00	144.00	\$26,400.00
Grand Total			

Name of person who prepared this report: Richard R. Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: Richard R. Sanguinito

Date Prepared: 09/01/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Phase II & III Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: Popli Design Group Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: 12/31/2026

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 30000 Construction -PDG			
17-2141.00 Sr. Mechanical Engineer	2	61	\$10,250.00
Total this Page	2.00	61.00	\$10,250.00
Grand Total			

Name of person who prepared this report: Tom Anthony

Title: Project Manager

Phone #: 585.598.7414

Preparer's Signature: _____

Date Prepared: 09/01/2024

(Use additional pages, if necessary)

Phase 12010

PHASE III BU Support

Design Development - 50 %

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA TEAM Contract Number:
 Contract Start Date: 10/04/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 12010 - BU SUPPORT PH-III 50% DD - TEAM			
DELTA	11.00	230.00	\$46,040.00
IMEG	3.00	180.00	\$30,868.00
PDG	0.00	0.00	\$0.00
RB CD	0.00	0.00	\$0.00
RMF	0.00	0.00	\$0.00
Total this Page	14.00	410.00	\$76,908.00
Grand Total			

Name of person who prepared this report: Richard Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: _____

Date Prepared: 10/04/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services	
State Agency Department ID: B071093	Agency Business Unit:
Contractor Name: DELTA EAS	Contract Number:
Contract Start Date: 09/01/2024	Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 12010 - BU SUPPORT PH-III 50% DD - DELTA			
Principal	1.00	0.00	
Senior Project Manager	1.00	24.00	\$5,760.00
Senior Project Engineer	1.00	16.00	\$2,880.00
Project Architect/Engineer	2.00	60.00	\$9,000.00
Senior Architect/Engineer	2.00	60.00	\$8,400.00
Architect/Engineer	2.00	80.00	\$10,400.00
Assistant Architect/Engineer	2.00	80.00	\$9,600.00
Senior Technician			
Total this Page	11.00	320.00	\$46,040.00
Grand Total			

Name of person who prepared this report: Richard R. Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: Richard R. Sanguinito

Date Prepared: 09/01/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services	
State Agency Department ID: B071093	Agency Business Unit:
Contractor Name: Pathfinder IMEG	Contract Number:
Contract Start Date: 09/01/2024	Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 12010 - BU SUPPORT PH-III 50% DD - IMEG			
Principal	1.00	4.00	\$1,044.00
Sr. Mechanical Engineer	1.00	64.00	\$14,477.00
Engineer	1.00	112.00	\$15,347.00
Total this Page	3.00	180.00	\$30,868.00
Grand Total			

Name of person who prepared this report: William Bishop, PE, BEMP, BEAP, CEM, LEED AP
 Title: Sustainability & Energy Engineer of Distinction Phone #: (585) 698-1956
 Preparer's Signature: _____
 Date Prepared: 09/01/2024

Phase 13010

PHASE III BU Support

Construction Documents - 90%

FORM A

New York State Consultant Services
Contractor's Planned Employment
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
State Agency Department ID: B071093
Contractor Name: DELTA TEAM
Contract Start Date: 10/04/2024

Agency Business Unit:
Contract Number:
Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 13010 - BU SUPPORT PH-III 100% CD - TEAM			
DELTA	12.00	392.00	\$56,840.00
IMEG	3.00	164.00	\$27,249.00
PDG	0.00	0.00	\$0.00
RBJCD	0.00	0.00	\$0.00
RMF	0.00	0.00	\$0.00
Total this Page	15.00	556.00	\$84,089.00
Grand Total			

Name of person who prepared this report: Richard Sanguinito, PE
Title: Vice President
Preparer's Signature: _____
Date Prepared: 10/04/2024

Phone #: 607-231-6605

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA EAS Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 13010 - BU SUPPORT PH-III 100% CD - DELTA			
Principal	1.00	0.00	\$0.00
Senior Project Manager	1.00	24.00	\$5,760.00
Senior Project Engineer	2.00	8.00	\$2,880.00
Project Architect/Engineer	2.00	80.00	\$12,000.00
Senior Architect/Engineer	2.00	80.00	\$11,200.00
Architect/Engineer	2.00	100.00	\$13,000.00
Assistant Architect/Engineer	2.00	100.00	\$12,000.00
Senior Technician			
Total this Page	12.00	392.00	\$56,840.00
Grand Total			

Name of person who prepared this report: Richard R. Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature:

Richard R. Sanguinito

Date Prepared: 09/01/2024

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: Pathfinder IIMEG Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 13010 - BU SUPPORT PH-III 100% CD - IMAG	0.00	0.00	
Principal	1.00	4.00	\$1,044.00
Sr. Mechanical Engineer	1.00	48.00	\$10,858.00
Engineer	1.00	112.00	\$15,347.00
Total this Page	3.00	164.00	\$27,249.00
Grand Total			

Name of person who prepared this report: William Bishop, PE, BEMP, BEAP, CEM, LEED AP

Title: Sustainability & Energy Engineer of Distinction

Phone #: (585) 698-1956

Preparer's Signature: _____

Date Prepared: 09/01/2024

Phase 14010

PHASE III BU Support

Bid Documents - 100%

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA TEAM Contract Number:
 Contract Start Date: 10/04/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 14010 - BU SUPPORT PH-III Bid Documents - TEAM			
DELTA	12.00	360.00	\$51,040.00
IMEG	3.00	128.00	\$20,392.00
PDG	0.00	0.00	\$0.00
RB CD	0.00	0.00	\$0.00
RMF	0.00	0.00	\$0.00
Total this Page	15.00	488.00	\$71,432.00
Grand Total			

Name of person who prepared this report: Richard Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: _____

Date Prepared: 10/04/2024

FORM A

New York State Consultant Services
Contractor's Planned Employment
 From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: Pathfinder |IMEG Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 14010 - BU SUPPORT PH-III Bid Documents - IMEG	1.00	0.00	\$0.00
Principal	1.00	32.00	\$7,238.00
Sr. Mechanical Engineer	1.00	96.00	\$13,154.00
Engineer			
Total this Page	3.00	128.00	\$20,392.00
Grand Total			

Name of person who prepared this report: William Bishop, PE, BEMP, BEAP, CEM, LEED AP

Title: Sustainability & Energy Engineer of Distinction

Phone #: (585) 698-1956 08

Preparer's Signature: _____

Date Prepared: 09/01/2024

(Use additional pages, if necessary)

Page 3 of 3

Phase 20010

PHASE III BU Support

Procurement

FORM A

New York State Consultant Services
Contractor's Planned Employment
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services

State Agency Department ID: B071093

Contractor Name: DELTA TEAM

Contract Start Date: 10/04/2024

Agency Business Unit:

Contract Number:

Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 20010 - BU SUPPORT PH-III Bidding - TEAM			
DELTA	12.00	48.00	\$8,120.00
IMEG			
PDG			
RBJCD			
RMF			
Total this Page	12.00	48.00	\$8,120.00
Grand Total			

Name of person who prepared this report: Richard Sanguinito, PE

Title: Vice President

Preparer's Signature: _____

Date Prepared: 10/04/2024

Phone #: 607-231-6605

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services
 State Agency Department ID: B071093 Agency Business Unit:
 Contractor Name: DELTA EAS Contract Number:
 Contract Start Date: 09/01/2024 Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 20010 - BU SUPPORT PH-III Bidding - DELTA			
Principal	1.00	0.00	
Senior Project Manager	1.00	8.00	\$2,040.00
Senior Project Engineer	2.00	8.00	\$1,520.00
Project Architect/Engineer	2.00	0.00	\$0.00
Senior Architect/Engineer	2.00	16.00	\$2,400.00
Architect/Engineer	2.00	8.00	\$1,120.00
12	2.00	8.00	\$1,040.00
Senior Technician			
Total this Page	12.00	48.00	\$8,120.00
Grand Total			

Name of person who prepared this report: Richard R. Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: Richard R. Sanguinito

Date Prepared: 09/01/2024

Phase 30010

PHASE III BU Support

Construction Administration

FORM A

New York State Consultant Services Contractor's Planned Employment

From Contract Start Date Through the End of the Contract Term

State Agency Name: Binghamton University Science III Greenhouse Design Services	
State Agency Department ID: B071093	Agency Business Unit:
Contractor Name: DELTA TEAM	Contract Number:
Contract Start Date: 10/04/2024	Contract End Date: / /

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
PHASE 30010 - BU SUPPORT PH-III Construction Admin - TEAM			
DELTA	12.00	200.00	\$37,400.00
IMEG			
PDG			
RB CD			
RMF			
Total this Page	12.00	200.00	\$37,400.00
Grand Total			

Name of person who prepared this report: Richard Sanguinito, PE

Title: Vice President

Phone #: 607-231-6605

Preparer's Signature: _____

Date Prepared: 10/04/2024

