

PRK01- D005379-1290000

OSC Use Only:
 Reporting Code: CG
 Category Code:
 Date Contract Approved:

FORM A

**State Consultant Services - Contractor's Planned Employment
 From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS OPR&HP Agency Code: 1290000
 Contractor Name: WSP USA Inc. Contract Number: D005379
 Contract Start Date: 08/01/2018 Contract End Date: 07/31/2021

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Principal	1	20	\$5,027
Sr. Engineering Manager	1	300	\$94,181
Sr. Supervising Engineer	2	250	\$70,920
Project Manager	4	700	\$169,677
Supervising Engineer	3	300	\$58,833
Lead Engineer	4	300	\$52,706
Sr. Engineer	2	400	\$60,229
Engineer II	3	300	\$36,576
Engineer I	3	300	\$32,269
Assistant Engineer	3	350	\$35,130
Intern Engineer	2	100	\$6,456
Sr. CADD Operator	2	150	\$18,288
CADD III	2	150	\$13,981
CADD II	2	150	\$12,911
CADD I	1	150	\$10,758
Technician	1	40	\$3,428
Graphic Artist I	1	40	\$5,372
Total this page	37	4,000	\$686,744
Grand Total	47	4,400	\$748,796

Name of person who prepared this report: John Hubert

Title: Sr. Supervising Civil Engineer

Phone #: 716-362-9169

Preparer's Signature:



Date Prepared: 7/26/2018

(Use additional pages, if necessary)


Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Graphic Artist II	1	40	\$6,621
Sr. Supervising Planner	1	40	\$9,914
Supervising Planner	1	40	\$8,199
Senior Planner	1	40	\$6,138
Survey Manager	1	40	\$6,741
Technician III (CADD)	1	40	\$4,814
Land Surveyor	1	40	\$6,048
Survey Party Chief	1	40	\$5,061
Survey Instrument Person	1	40	\$3,456
HDS Technician	1	40	\$5,061
Total this page	10	400	\$62,052
Grand Total	47	4,400	\$748,796

Name of person who prepared this report: John Hubert

Title: Sr. Supervising Civil Engineer

Phone #: 716-362-9169

Preparer's Signature:



Date Prepared: 7/26/2018

(Use additional pages, if necessary)

Page 2 of 2

OSC Use Only:
 Reporting Code:
 Category Code:
 Date Contract Approved:

FORM A

**State Consultant Services - Contractor's Planned Employment
 From Contract Start Date Through The End Of The Contract Term**


State Agency Name: NYSOPR&HP Agency Code: 1290000
 Contractor Name: Ecology and Environment Engineering, P.C. Contract Number: D005379
 Contract Start Date: 08/01/2018 Contract End Date: 07/31/2021

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Archaeologists	1	15	\$1,500
Atmospheric and Space Scientists	1	10	\$1,000
Billing, Cost, and Rate Clerks	1	20	\$2,000
Biologists	3	70	\$7,000
Chemists	1	15	\$1,500
Civil Drafters	1	15	\$1,500
Civil Engineers	2	20	\$2,000
Geographic Systems Technicians	3	70	\$7,000
Construction and Building Inspectors	2	5	\$500
Editors	1	20	\$2,000
Engineering Managers	2	40	\$4,000
Environmental Engineers	4	95	\$9,500
Environmental Scientists	4	120	\$12,000
Secretaries, Except Legal, Medical	2	20	\$2,000
Geoscientists	6	100	\$10,000
Graphic Designers	3	45	\$4,500
Urban and Regional Planners	2	40	\$4,000
Total this page	39	720	\$72,000
Grand Total	See Page 2 of 2		

Name of person who prepared this report: Timothy J. Grady

Title: President

Phone #: 716 684 8060

Preparer's Signature: 

Date Prepared: 07/17/2018

(Use additional pages, if necessary)

OSC Use Only:
 Reporting Code:
 Category Code:
 Date Contract Approved:

FORM A


**State Consultant Services - Contractor's Planned Employment
 From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS OPR&HP Agency Code: 1290000
 Contractor Name: MKW + Associates, LLC Contract Number: D005379
 Contract Start Date: 08/01/2018 Contract End Date: 07/31/2021

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Landscape Architecture	3	154	\$25,000.00
Architectural Drafters	2	988	\$75,000.00
Total this page			
Grand Total	5	1142	100,000.00

Name of person who prepared this report: Allen E Juba
 Title: Principal

Phone #: 201-933-7809

Preparer's Signature: 
 Date Prepared: 7 /12 /2018

(Use additional pages, if necessary)

