AC 3271-S (Effective 4/12)

DOT01-D037808-3900283

**FORM A**

# New York State Consultant Services
## Contractor's Planned Employment
From Contract Start Date Through the End of the Contract Term

State Agency Name: NYSDOT
State Agency Department ID: 3900283
Contractor Name: AECOM USA, Inc
Contract Start Date: 04/01/2019

Agency Business Unit: DOT01
Contract Number: D037808
Contract End Date: 03/31/2022

| Employment Category | Number of Employees | Number of Hours to be Worked | Amount Payable Under the Contract |
|---|---|---|---|
| Project Manager-VIII(A)/17-2051.00 | 1.00 | 294.00 | $68,214.00 |
| Sr. Scheduling Engineer (NYC PT)-VI(A)/17-2051.00 | 2.00 | 5,785.00 | $1,342,236.00 |
| Scheduler 1/Project Control Engineer (NYC PT)-II/I(A)/17-3022.00 | 2.00 | 5,310.00 | $636,404.00 |
| Scheduler 2/Proj Control Engineer (NYC PT)-VI(A)/17-2051.00 | 1.00 | 1,470.00 | $231,540.00 |
| Scheduler 2/Project Control Engineer (Albany FT)-IV(A)/17-2051.00 | 2.00 | 7,915.00 | $1,015,653.00 |
| Scheduler 2/Project Control Engineer (Downstate FT)-VI(A)/17-2051.00 | 2.00 | 4,400.00 | $615,208.00 |
| Scheduler 3 (Albany FT)-V(A)/17-2051.00 | 1.00 | 5,915.00 | $928,123.00 |
| Scheduler 3/Project Control Mgr. (NYC PT)-NA/17-2051.00 | 2.00 | 4,420.00 | $876,619.00 |
| Scheduling Technician/Project Control (Albany FT)-III(A)/17-3022.00 | 1.00 | 2,000.00 | $158,160.00 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| Total this Page | 14.00 | 37,509.00 | $5,872,157.00 |
| **Grand Total** | 14.00 | 37,509.00 | $5,872,157.00 |

Name of person who prepared this report: Thomas J. Cascino, PE
Title: Vice President
Phone #: 518-951-2380
Preparer's Signature: Thomas Cascino
Date Prepared: 5/21/2019