AC 3271-S (Effective 4/12)

OSC: Please note that we did not have a contract start nor end date available for this, and the anticipated number of hours lies within the financial proposal submission. This is not a standard "subcontractor" where this company, along with most submissions, hold their own MSA with ModernCampus. This will suffice throughout the entire 24 months allotted term of this project. After, by which, we will need to procure services for our CMS (OmniCMS) directly with ModernCampus.

above

FORM A

New York State Consultant Services **Contractor's Planned Employment**

From 4/1/2024 or upon OSC approval for two years or to 3/31.2026, whichever is longer.

State Agency Name: SUNY Empire State University (ESU) State Agency Department ID: 3320201 Agency Business Unit: SNY01 **Contractor Name:** Contract Number: C910509 RDW Group Inc. d/b/a iFactory Contract Start Date: 4/1/2024 or 2 years from the date of OSC approval. Contract End Date: 3/31/2026 or see

| Employment Category | Number of Employees | Number of hours to be worked | Amount Payable Under the Contract |
|---------------------------------------------------------------|------------------------|------------------------------|--------------------------------------|
| Project Management Specialists 13-1082.00 | N/A | 425 | \$74,375.00 |
| Information Technology Project Managers 15-1299.09 | N/A | 370 | \$64,750.00 |
| Web Developers 15-1254.00 | N/A | 355 | \$62,125.00 |
| Software Quality Assurance Analysts and Testers 15-1253.00 | N/A | 450 | \$78,750.00 |
| Web and Digital Interface Designers 15-1255.00 | N/A | 570 | \$99,750.00 |
| Search Marketing Strategists 13-1161.01 | NA | 387 | \$67,725.00 |
| | N/A | 129 | \$22,575.00 |
| OmniCMS service license | N/A | N/A | \$52,500.00 |
| | | | |
| Total this page | 25 | 2686 | \$ 522,550.00 |
| Grand Total | | | \$ 522,550.00 |

Name of person who prepared this report: Phillip Loscoe

Title: Managing Partner

Phone #:

401-521-2100

Title: Managing Preparer's Signature: 1000 - 7 2023

Date Prepared: 11/ /

(Use additional pages, if necessary)

Page 1 of 1