OSC Use Only: Reporting Code:

Category Code:

Date Contract Approved:

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: Cornell University Contractor Name: LaBella Associates

Contract Start Date: / /

Agency Code: 3320204

Contract Number: D014528

Contract End Date: 134 weeks

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Sr. Project Manager	1	52	\$6,760
Sr. Mechanical Engineer	1	76	\$9,500
Sr. Electrical Engineer	1	94	\$11,750
Sr. Structural Engineer	1	47	\$5,875
Architect	1	126	\$14,490
Mechanical Engineer	2	368	\$36,800
Structural Engineer	1	50	\$4,250
MEP/FP Designer	1	500	\$42,500
President -Adelaide	1	5	\$1,000
Project Manager - Adelaide	1	37	\$4,608
Sr. Inspector - Adelaide	1	67	\$5,992
Architect/Designer-Adelaide	1	28	\$5,300
President-TP	1	4	\$960
VP-Estimator-TP	1	8	\$1,488
Sr. Director-TP	1	28	\$4,368
Sr. Elec Estimator-TP	1	18	\$3,024
Gen. Const. Estimator-TP	1	12	\$1,368
Total this page	18) 1,520 (\$160,033 \$ 0.00
Grand Total			

Name of person who prepared this report: Richard Pascuzzo, PE

Title: Vice President

Phone #: 607-734-8492

Preparer's Signature: hull Par

Date Prepared: 8 /20/ 2024

(Use additional pages, if necessary)

Page 1 of 2

OSC Use Only:	
Reporting Code:	
Category Code:	
Date Contract Approved:	

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: Cornell University Agency Code: 28430

Contractor Name: LaBella Associates Contract Number: 11851-2528

Contract Start Date: / / Contract End Date: / /

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under
Sr. Mechanical EngPMax	1	63	\$9,450
		the statement and	
Total this page	1	0 63 (\$9,450 \$ 0.0
Grand Total	19	1,583	\$169,483

Name of person who prepared this report: Richard Pascuzzo, PE

Title: Vice President

Phone #: 607-734-8492

Preparer's Signature: hold from

Date Prepared: 8 /20/ 2024

(Use additional pages, if necessary)

Page 2 of 2